
Delaware Department of Transportation

QUESTIONS AND ANSWERS

T201309003.01

ROAD A / SR 7 / CENTER BLVD INTERSECTION IMPROVEMENTS    NEW CASTLE COUNTY

Friday, November 15, 2013

Q # Question Answer

10

What is the Access to the F Borrow Stockpile-Since the Fashion Ctr 

is under construction where will access be located for this Stockpile?

Access to the stockpile will be from state right of way from Center 

Boulevard and the entrance way between Don Pablo’s and Costco’s.

9

Will E&S controls be needed at the F Borrow Stockpile? If so who is 

responsible?

E&S is always needed at disturbed areas. The contractor will be 

responsible for E&S at the disturbed areas of the DelDOT  stockpile 

as noted in the plans.  Contractor is responsible to submit E& S plans 

for review and approval by the Department prior to commencing any 

work.

8

Who is responsible for the Restoration of the Del Dot F Borrow? Restoration of the DelDOT stockpile, if used, will be the contractors 

responsibility as noted in the plans.  Contractor will be responsible  to 

submit a restoration and E&S plan for review and approval to the 

Department prior to commencing any work.  The restoration and E&S 

plan must address the existing drainage, drainage areas,  and slopes of 

the stockpile during and after construction.  

7

On the addendum disk for this project are there supposed to be 

revised drawings showing the new item 202000 quantities?

The quantities for 20200 and 733002 were corrected in the 

addendum.  There were no changes to the plans as a result of the 

quantity correction.

Tuesday, November 12, 2013

6

Will all F borrow needed be available from the DelDOT stockpile? All F Borrow needed is expected to be available from the DelDOT 

stockpile.

5

In your earthwork summary under excavation you have 5 CY of rock 

excavation for roadway and trenches. I don’t see a rock excavation 

item on the proposal. Please clarify.

There is no rock excavation anticipated on this project and as such 

there is no bid item. Please bid according to the proposal.
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4

The table says we need 1295 CY for Topsoiling. Using the topsoiling 

quantity (Item 733002 which is 11958 SY) this quantity will require 

1993 CY. Your table indicates that only 1594 CY is suitable for 

topsoiling which means you are short topsoil not excess. Please 

clarify.

The quantities for items 202000 and 733002 have been found to be in 

error and will be corrected by addendum.

Wednesday, November 06, 2013

3

There are also two different pay items for loops - Item 746774 - 

Supply & Installation of Loop Detector Wire, which is the older spec 

and Item 746924 - Furnish & Install Loop Wire 1- Conductor #14 

AWG Encased in 1/4" Flexible Tubing in a Loop Sawcut.  Please 

confirm that both applications are being used.

Both items are being used. Item 746924 for the new signal and Item 

746774 for replacement of existing loops at Road A/ SB SR1 ramp 

intersection that is being milled and resurfaced as part of the project.

2

This bid contains two different pay items for Adjust or Repair 

Existing Conduit Junction Well - Item 744505 & Item 744544. Can 

you please confirm that these items are the same thing?

 


The two pay items are for the same type of work. Please bid per the 

proposal  for the quantity for each.

1

What is the limit of clearing for this project? Is it the CZ or LOC? The limit of clearing is the LOC.
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